

TRI-DAM PROJECT

ADDENDUM NO. 4

BID DOCUMENTS FOR TULLOCH DAY USE SITE PROJECT

DATE: April 29, 2021

TRI-DAM PROJECT

BRIAN JARUSZEWSKI
Owner's Representative

NOTICE TO PARTIES HOLDING SPECIFICATIONS:

Notice of request for Alternate Line Item costs requested for offsite water and service facilities. Facilities will need to conform with standards and specifications of the Calaveras County Water District (CCWD). Improvement plans will be prepared by Tri-Dam's project engineer necessary to enter into a Facilities Agreement with CCWD, and bid line adjusted during contract phase if warranted.

NOTE: Bid deadline is as established in Addendum #3, at 2:30 p.m. on May 6, 2021. No additional change to the bid deadline

The specifications of the bid documents are hereby amended as follows:

LOCATION

CHANGE

DRAWINGS

No change to the drawings provided with Addendum #3, April 28, 2021

SECTION 00530, BID

Added Table D – OFFSITE SEWER, changed previous Table D to Table E – WATER; added Table F – OFFSITE WATER, changed previous Table F to Table G – RETAINING WALL; changed previous Table F to Table H – MISCELLANEOUS. Updated Bid Total Table to reflect these changes and include Table I – OFF-SITE.

ATTACHMENTS

Specification Section 00530 – Bid, All pages

- END OF ADDENDUM NO. 4 -